
Roy's Mobil - 54451-1519-39
Bid # CONSULTANT Tech Proposed Closure Type Total Cost Cons. Cost Valid Bid WDNR
Org. Advent 3 yrs of O&M, 2 yrs of RNA  215,100.00$    139,360.00$  Yes Pass

2 Handex of Illinois 4yr O&M - semi ann. Gw mon. & 2yr qu. GW samp. NR 140 Ex., GW Use Rest. O&O site 249,639.64$    134,580.00$  Yes
12 semi-ann reports for 6yrs of Rem. & monitoring Deed Not., Deed Rest., NR 720.19 SS & C

3 K. Singh biweekly site visits - 2yrs for O&M system, GW Use Rest. O&O site, Deed Rest. 232,990.00$    178,350.00$  Yes
2yrs qut. GW mon. after soil exc.

4 Central Wis. Eng. Install FP skimmers, O&M system 2-3yrs, & NR 140 Ex., GW Use Rest. O&O site 84,393.00$      54,668.00$    Yes
2-3 yrs post -system monitoring Deed Rest.

5 Fischer Env. Semi-Ann. GW monitor. & system O&M - 2 yrs UC, NR140 Ex., GW Use Rest. O&O 115,254.00$    76,014.00$    Yes

Post operational Gw monitoring Deed Not., Deed Rest., NR 720.19 SS & C

Bid Winner: Central Wis. Eng.
RP Decision: Central Wis. Engineers


